

REPORT TO: EDUCATION COMMITTEE - 26 JUNE 2006
REPORT ON: TENDERS RECEIVED BY CITY ENGINEER
REPORT BY: CITY ENGINEER
REPORT NO: 345-2006

1 PURPOSE OF REPORT

1.1 This report details tenders received and requests a decision on acceptance thereof.

2 RECOMMENDATION

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for each project.

Project Reference	Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P06185 -	Facade Repairs to Menzieshill High School Phase 2	Mackenzie Construction	£41,906.68	£53,256.68	£53,256.68
Total					£53,256.68

3 FINANCIAL IMPLICATION

3.1 The Depute Chief Executive (Finance) has confirmed that funding for the above project is available as detailed on the attached sheet.

4 CONSULTATIONS

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive, Depute Chief Executive (Support Services), Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

5 BACKGROUND PAPERS

5.1 None.

6 FURTHER INFORMATION

6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway
Director of Planning & Transportation

Ken Laing
City Engineer

KL/IS/KM

Dundee City Council
Tayside House
Dundee

CLIENT	DIRECTOR OF EDUCATION	
PROJECT NUMBER PROJECT	P06185 FACADE REPAIRS TO MENZIESHILL HIGH SCHOOL PHASE 2	
TOTAL COST	Contract	£41,906.68
	Non Contract Allowances	£5,000.00
	Fees	<u>£6,350.00</u>
	Total	£53,256.68
FUNDING SOURCE	EDUCATION CAPITAL BUDGET	
BUDGET PROVISION & PHASING	2006/2007 - £90,000	
ADDITIONAL FUNDING		
REVENUE IMPLICATIONS	NONE	
LOCAL AGENDA 21 IMPLICATIONS	Menzieshill High School is a valuable resource and requires to be protected. By carrying out these works the Key Theme of using resources efficiently and minimising waste shall be satisfied.	
TENDERS	Tenders were invited from 8 contractors and the following tenders received:-	
	<u>Tenderers</u>	<u>Tender</u> <u>Corrected Tender</u>
	Mackenzie Construction Ltd	£41,906.68
	CCL Group Ltd	£47,165.00
	Concrete Repairs Ltd	£62,521.14
	George Martin Ltd	£63,795.00
	Muirfield Contracts Ltd	£72,733.50
	Torith Ltd	£78,730.90
	Clachan Construction Ltd	£87,922.52
	Fraser Bruce Group	Tender Incomplete
RECOMMENDATION	To accept the lowest tender from MackenzieConstruction	
ALLOWANCES	Contingencies	£5,000.00
	Professional Fees	£5,600.00
	Planning Supervisor	<u>£750.00</u>
	Total	£11,350.00
SUB-CONTRACTORS	None	
BACKGROUND PAPERS	None.	