

REPORT TO: PLANNING & TRANSPORTATION COMMITTEE - 12 SEPTEMBER 2005

REPORT ON: TENDERS RECEIVED BY CITY ENGINEER

REPORT BY: CITY ENGINEER

REPORT NO: 527-2005

1 PURPOSE OF REPORT

- 1.1 This report details tenders received and requests a decision on acceptance thereof.

2 RECOMMENDATION

- 2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project.

Project Reference	Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P04092	- Whitfield Surface Water Management Scheme	Torith Ltd	£569,027.00	£779,001.00	£870,000.00
Total			£569,027.00	£779,001.00	£870,000.00

3 FINANCIAL IMPLICATION

- 3.1 The Depute Chief Executive (Finance) has confirmed that funding for the above project is available as detailed on the attached sheet.

4 CONSULTATIONS

- 4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive, Depute Chief Executive (Support Services), Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

5 BACKGROUND PAPERS

- 5.1 None.

6 FURTHER INFORMATION

- 6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway
Director of Planning & Transportation

Ken Laing
City Engineer

KL/FG/EH

Dundee City Council
Tayside House
Dundee

26 August 2005

CLIENT	PLANNING AND TRANSPORTATION																			
PROJECT NUMBER PROJECT	P04092 Whitfield Surface Water Management Scheme																			
TOTAL COST	Contract £569,027.00 Non Contract Allowances £132,143.00 Fees <u>£77,831.00</u> Total £779,001.00																			
FUNDING SOURCE	Vacant and Derelict Land Fund																			
BUDGET PROVISION & PHASING	2005/06 £870,000.00																			
ADDITIONAL FUNDING																				
REVENUE IMPLICATIONS	None																			
LOCAL AGENDA 21 IMPLICATIONS	Theme 1 - Economic Position - enabling affordable housing, providing local employment, supported by external funding Theme 2 - Building Environment - Promote sustainable construction. Theme 3 - Natural Environment - Implement Biodiversity Plan, protect the Tay Estuary																			
TENDERS	Tenders were invited from 6 contractors and the following tenders received:- <table> <thead> <tr> <th><u>Tenderers</u></th><th><u>Tender</u></th><th><u>Corrected Tender</u></th></tr> </thead> <tbody> <tr> <td>Torith Ltd</td><td>£569,927.00</td><td>£569,027.00</td></tr> <tr> <td>ERDC Construction Ltd</td><td>£569,519.6</td><td>-</td></tr> <tr> <td>D A Kennedy Construction Ltd</td><td>£617,566.47</td><td>-</td></tr> <tr> <td>Clachan Construction Ltd</td><td>£692,625.28</td><td>-</td></tr> <tr> <td>R J McLeod</td><td>£711,005.00</td><td>-</td></tr> </tbody> </table>	<u>Tenderers</u>	<u>Tender</u>	<u>Corrected Tender</u>	Torith Ltd	£569,927.00	£569,027.00	ERDC Construction Ltd	£569,519.6	-	D A Kennedy Construction Ltd	£617,566.47	-	Clachan Construction Ltd	£692,625.28	-	R J McLeod	£711,005.00	-	
<u>Tenderers</u>	<u>Tender</u>	<u>Corrected Tender</u>																		
Torith Ltd	£569,927.00	£569,027.00																		
ERDC Construction Ltd	£569,519.6	-																		
D A Kennedy Construction Ltd	£617,566.47	-																		
Clachan Construction Ltd	£692,625.28	-																		
R J McLeod	£711,005.00	-																		
RECOMMENDATION	To accept the lowest tender from Torith Limited																			
ALLOWANCES	Accommodation Works £10,000.00 Contingencies £97,143.00 Public Utilities (Scottish Water) £25,000.00 Professional Fees £75,831.00 Planning Supervisor <u>£2,000.00</u> Total £209,974.00																			
SUB-CONTRACTORS	None																			
BACKGROUND PAPERS	None																			