

**REPORT TO: PLANNING AND TRANSPORTATION DEPARTMENT -  
21 MARCH 2005**

**REPORT ON: TENDERS RECEIVED BY CITY ENGINEER**

**REPORT BY: CITY ENGINEER**

**REPORT NO: 167-2005**

## **1 PURPOSE OF REPORT**

1.1 This report details tenders received and requests a decision on acceptance thereof.

## **2 RECOMMENDATION**

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project.

<b>Project Reference</b>	<b>Project Description</b>	<b>Consultant</b>	<b>Tender Amount</b>	<b>Total Amount</b>	<b>Finance Available</b>
<b>P4039</b>	- Dundee Central Waterfront - Dock Street Tunnel Strengthening - Appointment of Consultant	Donaldson Associates	£124,946.57	£140,000.00	£140,000.00
<b>Total</b>			£124,946.57	£140,000.00	£140,000.00

## **3 FINANCIAL IMPLICATION**

3.1 The Depute Chief Executive (Finance) has confirmed that funding for the above projects is available as detailed on the attached sheets.

## **4 CONSULTATIONS**

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive, Depute Chief Executive (Support Services), Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

## **5 BACKGROUND PAPERS**

5.1 None.

## **6 FURTHER INFORMATION**

6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway  
Director of Planning & Transportation

Ken Laing  
City Engineer

KL/FW/EH

1 March 2005

Dundee City Council  
Tayside House  
Dundee

## PLANNING AND TRANSPORTATION COMMITTEE - 21 MARCH 2005

CLIENT	PLANNING AND TRANSPORTATION		
PROJECT NUMBER PROJECT	P4039000 Dundee Central Waterfront - Dock Street Tunnel Strengthening Appointment of Consultants.		
TOTAL COST	Contract	£124,946.57	
	Non-Contract Allowances	<u>15,053.43</u>	
	Total	£140,000.00	
FUNDING SOURCE	Cities Growth Fund		
BUDGET PROVISION & PHASING		<u>2005/06</u>	<u>2006/07</u>
			<u>Total</u>
ADDITIONAL FUNDING		115,000.00	25,000.00
			140,000.00
REVENUE IMPLICATIONS	None.		
LOCAL AGENDA 21 IMPLICATIONS	The project design will include waste minimisation and sustainable construction best practices.		
TENDERS	Quality: Price Tenders were invited from six specialist design consultants and the following offers received:-		
	<b>Tenderers</b>	<b><u>Tender</u></b>	<b><u>Corrected Tender</u></b>
			<b><u>Quality Ranking</u></b>
			<b><u>Cost/Quality Ranking</u></b>
	1 Donaldson Associates	£124,946.57	£124,946.57
	2 Ove Arup & Partners	£154,715.63	£154,715.63
	3 Atkins Rail	£198,770.95	£189,770.95
	4 Jacobs Babbie	£235,418.00	£235,418.00
	5 Pell Frishmann (Consultants) Ltd	£275,414.43	£267,914.43
	6 Scott Wilson Railways	£245,714.94	Non Compliant
	To accept the best value tender from Donaldson Associates		
ALLOWANCES	Contingencies		<u>£15,053.43</u>
	Total		£15,053.43
SUB-CONTRACTORS			
BACKGROUND PAPERS	None		