# ITEM No ...3.....

REPORT TO: NEIGHBOURHOOD SERVICES COMMITTEE

REPORT ON: TENDERS RECEIVED BY HEAD OF DESIGN AND PROPERTY

REPORT BY: EXECUTIVE DIRECTOR OF CITY DEVELOPMENT

**REPORT NO: 219-2021** 

#### 1 PURPOSE OF REPORT

1.1 This report details tenders received and seeks approval on acceptance thereof.

#### 2 RECOMMENDATION

2.1 It is recommended that Committee approve the acceptance of the tender submitted by the undernoted contractor as set out in the report, with the total amount, including allowances detailed in Appendix 1.

#### 3 SUMMARY OF PROJECT TENDERED

3.1 Tenders have been received by the Design and Property Division in relation to the projects detailed below.

| Engineers Projects - Reference and Description |           |       |               |     | Contractor                       |  |  |
|--|-----------|-------|---------------|-----|----------------------------------|--|--|
| P23521 Clatte<br>Actuators                     | Reservoir | Valve | Refurbishment | and | A&L Mechanical Installations Ltd |  |  |

#### 4 FINANCIAL IMPLICATIONS

4.1 The Executive Director of Corporate Services has confirmed that funding for the above project is available as detailed on the attached sheet

### 5 BACKGROUND PAPERS

- 5.1 Detailed information relating to the tenders is included on the attached appendix. To ensure Best Value, the construction works in this report have been procured using the general guidance contained in the following documents approved by the Council:
  - a Report: 216-2018 Corporate Procurement Strategy 2018-2020;
  - b Report: 356-2009 Construction Procurement Policy; and
  - c Standing Orders Tender Procedures of the Council.

All tenders are checked by professionally qualified officers of the appropriate construction discipline to ensure that the recommended offers represent Best Value.

#### 6 POLICY IMPLICATIONS

6.1 This report has been subject to an assessment of any impacts on Equality and Diversity, Fairness and Poverty, Environment and Corporate Risk. There are no major issues.

## 7 CONSULTATIONS

7.1 The Council Management Team have been consulted in the preparation of this report and are in agreement with its content.

In view of the timescales involved this report was approved by the Executive Director of City Development in consultation with the Convener of the Neighbourhood Services Committee, Labour Group Spokesperson, Conservative Group Spokesperson, Liberal Democrat Group Spokesperson, the Lord Provost and the Independent Members.

| Robín Presswood                              | 9th July, 2021  |  |  |
|--|-----------------|--|--|
| Executive Director of City Development       | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Anne Rendall                                 | 9th July, 2021  |  |  |
| Convener of Neighbourhood Services Committee | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Kevín Keenan                                 | 16th July, 2021 |  |  |
| Labour Group Spokesperson                    | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Derek Scott                                  | 10th July, 2021 |  |  |
| Conservative Group Spokesperson              | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Fraser Macpherson                            | 9th July, 2021  |  |  |
| Liberal Democrat Group Spokesperson          | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Ian Borthwick                                | 12th July, 2021 |  |  |
| Lord Provost                                 | Date            |  |  |
|  |                 |  |  |
|  |                 |  |  |
|  |                 |  |  |
| Gregor Murray                                | 12th July, 2021 |  |  |
| Independent Member                           | Date            |  |  |
|  | 25.13           |  |  |
|  |                 |  |  |
|  | Oth July 0004   |  |  |
| Alan Ross                                    | 9th July, 2021  |  |  |
| Independent Member                           | Date            |  |  |

## **APPENDIX 1**

| PROJECT                              | Clatto Reservoir Valve Refurbishment and Actuators   |  |                     |                    |                         |  |  |  |
|--------------------------------------|--|--|---------------------|--------------------|-------------------------|--|--|--|
| PROJECT NUMBER                       | P23521   |  |                     |                    |                         |  |  |  |
| PROJECT INFORMATION                  | The works comprise the refurbishment of an existing outlet valve at Clatto Reservoir to enable the water level to be lowered.  |  |                     |                    |                         |  |  |  |
|                                      | The works also include the provision of remote valve actuators on all three of the existing outlet valves to enable safe operation without the need for Council personnel to access the elevated valve tower via a boat and ladder, and to reduce the physical effort required by Council personnel when operating the valves. |  |                     |                    |                         |  |  |  |
| ESTIMATED START AND COMPLETION DATES | July 2021<br>September 2021  |  |                     |                    |                         |  |  |  |
| TOTAL COST                           | Contract<br>Non contract allowances<br>Fees<br>Total   | £119,546.48<br>£15,000.00<br>£10,800.00<br>£145,346.48 |                     |                    |                         |  |  |  |
| FUNDING SOURCE                       | Capital Plan 2021-26 - Health, Care & Wellbeing - Parks and Open Spaces (Environmental Improvements, Parks and Open Spaces).   |  |                     |                    |                         |  |  |  |
| BUDGET PROVISION & PHASING           | 2021/2022  |  |                     |                    | £145,346.48             |  |  |  |
| ADDITIONAL FUNDING                   | None.  |  |                     |                    |                         |  |  |  |
| REVENUE IMPLICATIONS                 | None.  |  |                     |                    |                         |  |  |  |
| POLICY IMPLICATIONS                  | There are no major issues.   |  |                     |                    |                         |  |  |  |
| TENDERS                              | Tenders were invited from 3 contractors and the following tenders received:  |  |                     |                    |                         |  |  |  |
|                                      | Contractor   | Submitted<br>Tender                                    | Corrected<br>Tender | Quality<br>Ranking | Cost/Quality<br>Ranking |  |  |  |
|                                      | A&L Mechanical<br>Installations Ltd  | £119,546.48  | -                   | 1                  | 1                       |  |  |  |
| RECOMMENDATION                       | To accept the tender with the highest ranking score for cost and quality from A&L Mechanical Installations   |  |                     |                    |                         |  |  |  |
| SUB-CONTRACTORS                      | None.  |  |                     |                    |                         |  |  |  |
| BACKGROUND PAPERS None.              |  |  |                     |                    |                         |  |  |  |