

**REPORT TO: ENVIRONMENTAL SERVICES AND SUSTAINABILITY
COMMITTEE - 20 DECEMBER 2004**

REPORT ON: TENDERS RECEIVED BY CITY ENGINEER

REPORT BY: CITY ENGINEER

REPORT NO: 815-2004

1 PURPOSE OF REPORT

1.1 This report details a tender received and requests a decision on acceptance thereof.

2 RECOMMENDATION

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for the project.

Project Reference	Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P04531000	Marchbanks Bin Store	Torith Ltd	£64,631.40	£75,381.40	£75,381.40
	Total		£64,631.40	£75,381.40	£75,381.40

3 FINANCIAL IMPLICATION

3.1 The Depute Chief Executive (Finance) has confirmed that funding for the above project is available as detailed on the attached sheets.

4 CONSULTATIONS

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications and the Chief Executive, Depute Chief Executive (Support Services), Depute Chief Executive (Finance) have also been consulted in the preparation of this report.

5 BACKGROUND PAPERS

5.1 None.

6 FURTHER INFORMATION

6.1 Detailed information relating to the above Tenders is included on the attached sheet.

Mike Galloway
Director of Planning & Transportation

Ken Laing
City Engineer

KL/EH

Dundee City Council
Tayside House
Dundee

8 December 2004

ENVIRONMENTAL SERVICES AND SUSTAINABILITY COMMITTEE

CLIENT	WASTE MANAGEMENT									
PROJECT NUMBER PROJECT	P04531000 Marchbanks Bin Store									
TOTAL COST	Contract £64,631.40 Non-Contract Allowances £3,000.00 Fees <u>£7,750.00</u> Total £75,381.40									
FUNDING SOURCE	Waste Management Capital Budget									
BUDGET PROVISION & PHASING	2004/05 £75,381.40									
ADDITIONAL FUNDING										
REVENUE IMPLICATIONS	None									
LOCAL AGENDA 21 IMPLICATIONS	Due to the Council's commitment on waste minimisation, increased storage of recycling containers is required at Marchbanks.									
TENDERS	Tenders were invited from six contractors and the following offers received:- <table border="0"> <thead> <tr> <th style="text-align: left;">Tenderers</th> <th style="text-align: left;">Tender</th> </tr> </thead> <tbody> <tr> <td>1 Torith Ltd</td> <td>£64,631.40</td> </tr> <tr> <td>2 Dundee Plant</td> <td>£66,458.59</td> </tr> <tr> <td>3 Castle Contracting</td> <td>£74,407.00</td> </tr> </tbody> </table>	Tenderers	Tender	1 Torith Ltd	£64,631.40	2 Dundee Plant	£66,458.59	3 Castle Contracting	£74,407.00	
Tenderers	Tender									
1 Torith Ltd	£64,631.40									
2 Dundee Plant	£66,458.59									
3 Castle Contracting	£74,407.00									
RECOMMENDATION	To accept lowest tender from Torith Ltd									
ALLOWANCES	Contingencies £3,000.00 Professional Fees £7,000.00 Planning Supervisor <u>£750.00</u> Total £10,750.00									
SUB-CONTRACTORS										
BACKGROUND PAPERS										