

REPORT TO: CITY DEVELOPMENT COMMITTEE - 28 MARCH 2011
REPORT ON: TENDERS RECEIVED BY CITY ENGINEER
REPORT BY: CITY ENGINEER
REPORT NO: 153-2011

1 PURPOSE OF REPORT

1.1 This report details tenders received and requests a decision on acceptance thereof.

2 RECOMMENDATION

2.1 Approval is recommended of (1) the acceptance of the tenders submitted by the undernoted contractors and (2) the undernoted total amounts, including allowances, for the projects.

Project Reference	Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P06249 -	Linlathen East Bridge	Land & Building Services	£399,449.00	£464,449.00	£464,449.00
P10028 -	Central Waterfront/City Centre Area Projects	Tayside Contracts	£598,265.00	£750,000.00	£750,000.00
Total			£967,714.00	£1,214,449.00	£1,214,449.00

3 FINANCIAL IMPLICATIONS

3.1 The Director of Finance has confirmed that funding for the above projects is available as detailed on the attached sheet.

4 POLICY IMPLICATIONS

4.1 This Report has been screened for any policy implications in respect of Sustainability, Strategic Environmental Assessment, Anti-Poverty, Equality Impact Assessment and Risk Management. Any issues are detailed on the attached sheets.

5 CONSULTATIONS

5.1 The Chief Executive, Depute Chief Executive (Support Services), Director of Finance and Assistant Chief Executive have been consulted and are in agreement with the contents of this report.

6 BACKGROUND PAPERS

6.1 None.

7 FURTHER INFORMATION

7.1 Detailed information relating to the above Tender is included on the attached sheet.

Mike Galloway
Director of City Development

Fergus Wilson
City Engineer

FW/ML/EH

16 March 2011

Dundee City Council
Tayside House
Dundee

CLIENT	City Development Department	City Development Department																																																	
PROJECT NUMBER PROJECT PROJECT INFORMATION	P06249 Linlathen East Bridge Complete removal and restoration of a Category A listed iron bridge built around 1796. Located in the Linlathen Estate, Broughty Ferry, Dundee. This bridge spans over the Dighty Burn.	P10028 Central Waterfront/City Centre Area Projects 1 Union Street Environmental Improvements - including installation of Eurobins 2 Works to Yeaman Shore to make 2-way for traffic for final waterfront layout. 3 Localised realignment of Dock Street to ensure the safe demolition of Tayside House 4 The reconstruction of Whitehall Crescent carriageway.																																																	
TOTAL COST	Contract £399,449.00 Non Contract Allowances £27,000.00 Fees £38,000.00 Total £464,449.00	Contract £598,265.00 Non Contract Allowances £99,735.00 Fees £52,000.00 Total £750,000.00																																																	
FUNDING SOURCE BUDGET PROVISION & PHASING ADDITIONAL FUNDING	<table border="1"> <thead> <tr> <th></th> <th>2009/10</th> <th>2010/11</th> <th>2011/12</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Developer Contribution</td> <td>£38,445.00</td> <td>£23,464.00</td> <td>£328,091.00</td> <td>£390,000.00</td> </tr> <tr> <td>Bridge Assessment and Work Programme</td> <td>-</td> <td>-</td> <td>£24,449.00</td> <td>£24,449.00</td> </tr> <tr> <td>Historic Scotland</td> <td>-</td> <td>-</td> <td>£50,000.00</td> <td>£50,000.00</td> </tr> <tr> <td>Total</td> <td>£38,445.00</td> <td>£23,464.00</td> <td>£402,540.00</td> <td>£464,449.00</td> </tr> </tbody> </table>		2009/10	2010/11	2011/12	Total	Developer Contribution	£38,445.00	£23,464.00	£328,091.00	£390,000.00	Bridge Assessment and Work Programme	-	-	£24,449.00	£24,449.00	Historic Scotland	-	-	£50,000.00	£50,000.00	Total	£38,445.00	£23,464.00	£402,540.00	£464,449.00	<table border="1"> <thead> <tr> <th></th> <th>2010/11</th> <th>2011/12</th> <th>Total</th> </tr> </thead> <tbody> <tr> <td>Cities Growth Fund</td> <td>-</td> <td>£237,000.00</td> <td>£237,000.00</td> </tr> <tr> <td>Road Reconstructions/Recycling</td> <td>-</td> <td>£175,000.00</td> <td>£175,000.00</td> </tr> <tr> <td>Central Area and other Projects</td> <td>£11,000.00</td> <td>£305,000.00</td> <td>£316,000.00</td> </tr> <tr> <td>Waste Management Capital</td> <td>-</td> <td>£22,000.00</td> <td>£22,000.00</td> </tr> <tr> <td>Total</td> <td>£11,000.00</td> <td>£739,000.00</td> <td>£750,000.00</td> </tr> </tbody> </table>		2010/11	2011/12	Total	Cities Growth Fund	-	£237,000.00	£237,000.00	Road Reconstructions/Recycling	-	£175,000.00	£175,000.00	Central Area and other Projects	£11,000.00	£305,000.00	£316,000.00	Waste Management Capital	-	£22,000.00	£22,000.00	Total	£11,000.00	£739,000.00	£750,000.00
	2009/10	2010/11	2011/12	Total																																															
Developer Contribution	£38,445.00	£23,464.00	£328,091.00	£390,000.00																																															
Bridge Assessment and Work Programme	-	-	£24,449.00	£24,449.00																																															
Historic Scotland	-	-	£50,000.00	£50,000.00																																															
Total	£38,445.00	£23,464.00	£402,540.00	£464,449.00																																															
	2010/11	2011/12	Total																																																
Cities Growth Fund	-	£237,000.00	£237,000.00																																																
Road Reconstructions/Recycling	-	£175,000.00	£175,000.00																																																
Central Area and other Projects	£11,000.00	£305,000.00	£316,000.00																																																
Waste Management Capital	-	£22,000.00	£22,000.00																																																
Total	£11,000.00	£739,000.00	£750,000.00																																																
REVENUE IMPLICATIONS	None	None																																																	
POLICY IMPLICATIONS	Built environment - Protect the quality and diversity of the City's heritage and enhance the local environment.	Built environment - Protect the quality and diversity of the City's heritage and enhance the local environment.																																																	
TENDERS	<p>As part of a partnering project approved by the Chief Executive the following offer was received:-</p> <table border="1"> <thead> <tr> <th><u>Tenderers</u></th> <th><u>Tender</u></th> </tr> </thead> <tbody> <tr> <td>Land and Building Services</td> <td>£399,449.00</td> </tr> </tbody> </table>	<u>Tenderers</u>	<u>Tender</u>	Land and Building Services	£399,449.00	<p>As part of a partnering project approved by the Chief Executive the following offer was received:-</p> <table border="1"> <thead> <tr> <th><u>Tenderers</u></th> <th><u>Tender</u></th> </tr> </thead> <tbody> <tr> <td>Tayside Contracts</td> <td>£598,265.00</td> </tr> </tbody> </table>	<u>Tenderers</u>	<u>Tender</u>	Tayside Contracts	£598,265.00																																									
<u>Tenderers</u>	<u>Tender</u>																																																		
Land and Building Services	£399,449.00																																																		
<u>Tenderers</u>	<u>Tender</u>																																																		
Tayside Contracts	£598,265.00																																																		
RECOMMENDATION	To accept the offer from Land & Building Services	To accept the offer from Tayside Contracts																																																	
ALLOWANCES	<table border="1"> <tbody> <tr> <td>Specialist 3D Survey</td> <td>£18,000.00</td> </tr> <tr> <td>Ground Investigation</td> <td>£9,000.00</td> </tr> <tr> <td>Professional Fees</td> <td>£24,000.00</td> </tr> <tr> <td>Specialist Historic Consultant Fees</td> <td>£13,000.00</td> </tr> <tr> <td>CDM Co-ordinator</td> <td>£1,000.00</td> </tr> <tr> <td>Total</td> <td>£65,000.00</td> </tr> </tbody> </table>	Specialist 3D Survey	£18,000.00	Ground Investigation	£9,000.00	Professional Fees	£24,000.00	Specialist Historic Consultant Fees	£13,000.00	CDM Co-ordinator	£1,000.00	Total	£65,000.00	<table border="1"> <tbody> <tr> <td>Contingencies</td> <td>£74,735.00</td> </tr> <tr> <td>Public Utilities</td> <td>£25,000.00</td> </tr> <tr> <td>Professional Fees</td> <td>£50,000.00</td> </tr> <tr> <td>CDM Co-ordinator</td> <td>£2,000.00</td> </tr> <tr> <td>Total</td> <td>£151,735.00</td> </tr> </tbody> </table>	Contingencies	£74,735.00	Public Utilities	£25,000.00	Professional Fees	£50,000.00	CDM Co-ordinator	£2,000.00	Total	£151,735.00																											
Specialist 3D Survey	£18,000.00																																																		
Ground Investigation	£9,000.00																																																		
Professional Fees	£24,000.00																																																		
Specialist Historic Consultant Fees	£13,000.00																																																		
CDM Co-ordinator	£1,000.00																																																		
Total	£65,000.00																																																		
Contingencies	£74,735.00																																																		
Public Utilities	£25,000.00																																																		
Professional Fees	£50,000.00																																																		
CDM Co-ordinator	£2,000.00																																																		
Total	£151,735.00																																																		
SUB-CONTRACTORS	None	None																																																	
BACKGROUND PAPERS	None	None																																																	