

**REPORT TO:** DSO Committee - 10<sup>th</sup> March 2003  
**REPORT ON:** Hire of Large Plant 2003/2004  
**REPORT BY:** Director of Dundee Contract Services  
**REPORT NO.:** 184-2003

**1. PURPOSE OF REPORT**

The purpose of the Report is to inform the Committee of rates submitted by Plant Hire Companies for the supply of same, as and when required for the financial year 2003/2004.

**2. RECOMMENDATION**

It is recommended that the prices tendered as shown are accepted and drawn on in order of price tendered with consideration given to availability and service. Successful tenderers are:

Hewden Plant Hire, Dundee  
W Brown Plant Hire & Road Works, Kingennie  
Norman Jamieson, Duntrune  
Morris Leslie Ltd., Errol  
D Geddes (Contractors) Ltd., Arbroath  
R B S Muir Plant Hire & Contractor, Strathmartine by Dundee  
Jarvie Plant Ltd., Grangemouth  
Strathore Plant Hire Ltd., Thornton  
Martin Plant Hire, Dundee

**3. FINANCIAL IMPLICATIONS**

All costs will be financed from current revenue and total costs are dependent on the volume of Large Plant Hire required to carry out the Department's functions.

**4. LOCAL AGENDA 21 IMPLICATIONS**

None.

**5. EQUAL OPPORTUNITIES**

Under Local Government Act 1988 potential suppliers were required to complete a questionnaire to ensure their business complies fully with the Race Relations Act 1976. All companies listed comply fully with this Act.

**6. MAIN TEXT**

Tenders were invited by way of newspaper advertisement to supply Hired Large Plant to Dundee Contract Services for the financial year 2003/2004. The tender will not be awarded to any one company. We accept without obligation the fixed prices given and will call off in order of price and availability.

**7. CONSULTATIONS**

The Director of Finance has been consulted in the preparation of this report.

**8. BACKGROUND PAPERS**

No background papers as defined by Section 50D of the Local Government (Scotland) Act 1973 (other than any containing confidential or exempt information) were relied on to any material extent in preparing this report.

**R P JACKSON**  
**DIRECTOR OF DUNDEE CONTRACT SERVICES**

**DATE: 18/02/03**

**DUNDEE CITY COUNCIL**  
**DUNDEE CONTRACT SERVICES**

**HIRE OF LARGE PLANT 2003/2004**

|   | DESCRIPTION   | Service Rates                                      | Norman Jamieson | Hewden Plant                              | W Brown Plant Hire & Roadworks | Morris Leslie                            | D Geddes (Contractors) |
|---|---|--|-----------------|---|--------------------------------|--|------------------------|
| 1 | 4 Wheel Drive Dumper (1 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£24.00<br>£120.00<br>N/A<br>3 days |                                |  |                        |
| 2 | 4 Wheel Drive Dumper (2 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£20.00<br>£100.00<br>N/A<br>3 days |                                | N/A<br>N/A<br>£100.00<br>N/A<br>1 week   |                        |
| 3 | 4 Wheel Drive Dumper (3 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£21.00<br>£105.00<br>N/A<br>3 days |                                |  |                        |
| 4 | 180° Excavator Loader (JCB 2CX) without operator    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£58.00<br>£290.00<br>N/A<br>1 day  |                                |  |                        |
| 5 | Trailer for transporting 180° Mini Excavator Loader | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |   |                                |  |                        |
| 6 | 180° Excavator Loader (JCB 3CX) without operator    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£64.80<br>£324.00<br>N/A<br>1 day  |                                | N/A<br>£80.00<br>£250.00<br>N/A<br>1 day |                        |

|    | DESCRIPTION  | Service Rates                                      | Norman Jamieson  | Hewden Plant                                    | W Brown Plant Hire & Roadworks | Morris Leslie                             | D Geddes (Contractors)                           |
|----|--|--|--|---|--------------------------------|---|--|
| 7  | 180 <sup>0</sup> Excavator Loader (JCB 3CX) including operator | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | £17.50<br>£157.50<br>£787.50<br>£4.00 & £8.00 Sat/Sun<br>4 hours | £17.00<br>£136.00<br>£680.00<br>£6.50<br>8hours |                                |   | £17.50<br>£140.00<br>£699.00<br>£4.50<br>8 hours |
| 8  | 360 Mini Excavator (1/2 ton) tracked without operator          | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£35.00<br>£175.00<br>N/A<br>3 days       |                                | N/A<br>N/A<br>£100.00<br>N/A<br>1 week    |  |
| 9  | Trailer for transporting 360 Mini Excavator (1/2 ton) tracked  | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | FOC   |                                | N/A<br>N/A<br>£50.00<br>N/A<br>1 week     |  |
| 10 | 360 Mini Excavator (3 ton) tracked without operator            | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£60.00<br>£300.00<br>N/A<br>3 days       |                                | N/A<br>£50.00<br>£200.00<br>N/A<br>2 days |  |
| 11 | Trailer for transporting 360 Mini Excavator (3 ton) tracked    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£5.00<br>£25.00<br>N/A<br>3 days         |                                | N/A<br>£15.00<br>£75.00<br>N/A<br>2 days  |  |
| 12 | Tandem vibrating roller (Bomag 80) including trailer           | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£19.00<br>£95.00<br>N/A<br>3 days        |                                |   |  |
| 13 | Tandem vibrating roller (Bomag 100) including trailer          | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£24.00<br>£120.00<br>N/A<br>3 days       |                                |   |  |
| 14 | Tandem vibrating roller (Bomag 120) including trailer          | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£24.00<br>£120.00<br>N/A<br>3 days       |                                |   |  |

|    | DESCRIPTION  | Service Rates                                      | Norman Jamieson | Hewden Plant                                 | W Brown Plant Hire & Roadworks            | Morris Leslie | D Geddes (Contractors) |
|----|--|--|-----------------|--|---|---------------|------------------------|
| 15 | 15 Ton Telescopic mobile Crane                           | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | £30.00<br>£240.00<br>N/A<br>£8.50<br>8 hours |   |               |                        |
| 16 | 16 Ton Telescopic Mobile Crane                           | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | £30.00<br>£240.00<br>N/A<br>£8.50<br>8 hours |   |               |                        |
| 17 | 30 Ton Telescopic Mobile Crane                           | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | £36.50<br>£292.00<br>N/A<br>£8.50<br>8 hours |   |               |                        |
| 18 | 4 Ton Yard Forklift                                      | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 | N/A<br>£35.00<br>£175.00<br>N/A<br>3 days    |   |               |                        |
| 19 | Cold Emulsion Sprayer                                    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |  |   |               |                        |
| 20 | Paving Machine (165) including driver and 2 crewmen      | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |  | £65.95<br>N/A<br>N/A<br>£17.90<br>8 hours |               |                        |
| 21 | Paving Machine (Mini Type) including driver and operator | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |  |   |               |                        |

|    | DESCRIPTION  | Service Rates                                      | Norman Jamieson | Hewden Plant | W Brown Plant Hire & Roadworks            | Morris Leslie | D Geddes (Contractors) |
|----|--|--|-----------------|--------------|---|---------------|------------------------|
| 22 | Large paving machine (Vogele) including Driver and Operator (Screwman) | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |              | £76.95<br>N/A<br>N/A<br>£17.90<br>8 hours |               |                        |
| 23 | Floor Saw, diesel powered c/w dust suppression and asphalt disc        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |                 |              |   |               |                        |
| 24 | Floor Saw, petrol powered c/w dust suppression and asphalt disc        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |                 |              |   |               |                        |
| 25 | Portable compressor 140 cfm 2 tool. Extended drawbar                   | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |                 |              |   |               |                        |
| 26 | Portable compressor 160 cfm 2 tool. Extended drawbar                   | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |                 |              |   |               |                        |

**DUNDEE CITY COUNCIL**  
**DUNDEE CONTRACT SERVICES**

**HIRE OF LARGE PLANT 2003/2004**

|   | DESCRIPTION   | Service Rates                                      | RBS Muir | Jarvie Plant                               | Strathore Plant | Martin Plant |  |
|---|---|--|----------|--|-----------------|--------------|--|
| 1 | 4 Wheel Drive Dumper (1 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£51.00<br>£85.00<br>N/A<br>3 days   |                 |              |  |
| 2 | 4 Wheel Drive Dumper (2 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£48.00<br>£80.00<br>N/A<br>3 days   |                 |              |  |
| 3 | 4 Wheel Drive Dumper (3 ton)                        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£45.00<br>£75.00<br>N/A<br>3 days   |                 |              |  |
| 4 | 180° Excavator Loader (JCB 2CX) without operator    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£168.00<br>£280.00<br>N/A<br>3 days |                 |              |  |
| 5 | Trailer for transporting 180° Mini Excavator Loader | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£12.00<br>£20.00<br>N/A<br>3 days   |                 |              |  |

|    |  |  |   |  |  |                     |  |
|----|--|--|---|--|--|---------------------|--|
| 6  | 180 <sup>0</sup> Excavator Loader (JCB 3CX) without operator   | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | N/A<br>£70.00<br>£325.00<br>N/A<br>1 day          | N/A<br>£180.00<br>£300.00<br>N/A<br>3 days |  |                     |  |
|    | <b>DESCRIPTION</b>   | <b>Service Rates</b>                               | <b>R B Muir</b>                                   | <b>Jarvie Plant</b>                        | <b>Strathore Plant</b>                           | <b>Martin Plant</b> |  |
| 7  | 180 <sup>0</sup> Excavator Loader (JCB 3CX) including operator | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | £17.50<br>£140.00<br>£700.00<br>£13.50<br>8 hours |  | £16.50<br>N/A<br>N/A<br>£20.00/£23.50<br>8 hours |                     |  |
| 8  | 360 Mini Excavator (1/2 ton) tracked without operator          | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | N/A<br>£40.00<br>£200.00<br>N/A<br>1 day          | N/A<br>£81.00<br>£135.00<br>N/A<br>3 days  |  |                     |  |
| 9  | Trailer for transporting 360 Mini Excavator (1/2 ton) tracked  | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | N/A<br>£10.00<br>£40.00<br>N/A<br>1 day           | N/A<br>£9.00<br>£15.00<br>N/A<br>3 days    |  |                     |  |
| 10 | 360 Mini Excavator (3 ton) tracked without operator            | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | N/A<br>£60.00<br>£300.00<br>N/A<br>1 day          | N/A<br>£117.00<br>£195.00<br>N/A<br>3 days |  |                     |  |
| 11 | Trailer for transporting 360 Mini Excavator (3 ton) tracked    | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire | N/A<br>£10.00<br>£40.00<br>N/A<br>1 day           | N/A<br>£15.00<br>£25.00<br>N/A<br>3 days   |  |                     |  |
| 12 | Tandem vibrating roller (Bomag 80) including trailer           | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |   | N/A<br>£53.00<br>£90.00<br>N/A<br>3 days   |  |                     |  |
| 13 | Tandem vibrating roller (Bomag 100) including trailer          | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |   | N/A<br>£66.00<br>£110.00<br>N/A<br>3 days  |  |                     |  |



|    |   |  |  |   |  |  |  |
|----|---|--|--|---|--|--|--|
| 14 | Tandem vibrating roller (Bomag 120) including trailer | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  | N/A<br>£72.00<br>£120.00<br>N/A<br>3 days |  |  |  |
|----|---|--|--|---|--|--|--|

|    | DESCRIPTION   | Service Rates                                      | RBS Muir | Jarvie Plant  | Strathore Plant | Martin Plant |  |
|----|---|--|----------|---|-----------------|--------------|--|
| 15 | 15 Ton Telescopic mobile Crane                      | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          |   |                 |              |  |
| 16 | 16 Ton Telescopic Mobile Crane                      | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          |   |                 |              |  |
| 17 | 30 Ton Telescopic Mobile Crane                      | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          |   |                 |              |  |
| 18 | 4 Ton Yard Forklift                                 | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£99.00 (£150.00)<br>£165.00 (£250.00)<br>N/A<br>3 days |                 |              |  |
| 19 | Cold Emulsion Sprayer                               | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£27.00<br>£45.00<br>N/A<br>3 days                      |                 |              |  |
| 20 | Paving Machine (165) including driver and 2 crewmen | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          |   |                 |              |  |

|    |  |  |  |  |  |  |  |
|----|--|--|--|--|--|--|--|
| 21 | Paving Machine (Mini Type) including driver and operator | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |  |  |  |  |  |
|----|--|--|--|--|--|--|--|

|    | DESCRIPTION  | Service Rates                                      | RBS Muir | Jarvie Plant                             | Strathore Plant | Martin Plant                            |  |
|----|--|--|----------|--|-----------------|---|--|
| 22 | Large paving machine (Vogele) including driver and operator (Screwman) | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          |  |                 |   |  |
| 23 | Floor Saw, diesel powered c/w dust suppression and asphalt disc        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min. Hire |          | N/A<br>£30.00<br>£50.00<br>N/A<br>3 days |                 | N/A<br>£11.00<br>£22.00<br>N/A<br>1 day |  |
| 24 | Floor saw, petrol powered c/w dust suppression and asphalt disc        | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |          | N/A<br>£23.40<br>£39.00<br>N/A<br>3 days |                 |   |  |
| 25 | Portable compressor 140 cfm 2 tool. Extended drawbar                   | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |          | N/A<br>£21.00<br>£35.00<br>N/A<br>3 days |                 |   |  |
| 26 | Portable compressor 160 cfm 2 tool. Extended drawbar                   | Hourly<br>Daily<br>Weekly<br>Overtime<br>Min.Hire  |          | N/A<br>£27.00<br>£45.00<br>N/A<br>3 days |                 |   |  |