

REPORT TO: LEISURE SERVICES COMMITTEE – 21 AUGUST 2000

REPORT ON: TENDERS RECEIVED BY CITY ENGINEER

REPORT BY: CITY ENGINEER

REPORT NO: 526-2000

1 PURPOSE OF REPORT

1.1 This report details tenders received and requests a decision on acceptance thereof.

2 RECOMMENDATIONS

2.1 Approval is recommended of (1) the acceptance of the tender submitted by the undernoted contractor and (2) the undernoted total amount, including allowances, for each project:

Project Reference/Project Description	Contractor	Tender Amount	Total Amount	Finance Available
P4/98502/000 – Infill of Underground Ducts Parkland at Cox's Stack	Dundee Plant Co Ltd	£23,281.70	£33,581.70	£35,000.00
TOTAL		£23,281.70	£33,581.70	£35,000.00

3 FINANCIAL IMPLICATIONS

3.1 The Director of Finance has confirmed that funding for the above projects is available as detailed on the attached sheet.

4 CONSULTATIONS

4.1 The Client Department has been consulted with regard to Local Agenda 21 and Equal Opportunities implications.

5 BACKGROUND PAPERS

5.1 Unless stated otherwise on the attached sheets, no background papers, as defined by Section 50D of the Local Government (Scotland) Act 1973 (other than any containing confidential or exempt information), were relied on to any material extent in preparing this report.

6 FURTHER INFORMATION

6.1 Detailed information relating to the above Tenders is included on the attached sheet.

7 CONSULTATIONS

7.1 The Chief Executive, Director of Finance, Director of Support Services, Director of Corporate Planning, Director of Leisure and Parks, and Convener of Leisure and Parks Committee have been consulted and are in agreement with the contents of this report.

Mike Galloway
Director of Planning and Transportation

K Laing
City Engineer

KL/KM
Dundee City Council
Tayside House, Dundee

LEISURE SERVICES COMMITTEE – 21 AUGUST 2000

CLIENT	LEISURE AND PARKS	
PROJECT NUMBER	P4/98502	
PROJECT DESCRIPTION	Infill of Underground Ducts – Parkland at Cox's Stack	
TOTAL COST	Contract	£23,281.70
	Non-Contract Allowances	£ 7,000.00
	Fees	<u>£ 3,300.00</u>
	Total	£33,581.70
FUNDING SOURCE	Capital	
BUDGET PROVISION & PHASING	2000/2001	£35,000.00
ADDITIONAL FUNDING		
REVENUE IMPLICATIONS	None	
LOCAL AGENDA 21 IMPLICATIONS	Enhance the local environment to betterment of public.	
EQUAL OPPORTUNITIES	None	
TENDERS	Tenders were invited from three contractors, and the following were received.	
	Tenderers	Tender Amount
	1 Dundee Plant Co Ltd	£23,281.70
	2 D Geddes Construction	£25,539.10
	3 Torith Ltd	£33,884.00
RECOMMENDATION	Acceptance of the lowest tender	
ALLOWANCES	Professional Fees	£ 3,000.00
	Planning Supervisor Fees	£ 300.00
	Investigation Work	£ 3,500.00
	Contingencies	<u>£ 3,500.00</u>
	Total	£10,300.00
SUB-CONTRACTORS		
BACKGROUND PAPERS	Due to subsidence of ground above existing underground tunnels, and the need to preserve public safety in this park, the Director of Leisure and Parks instructed the City Engineer to obtain tenders for this work.	